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1. SCOPE

1.1

General Scope. This contract is for Organizational, selected Intermediate, and limited Depot
level maintenance, and logistics support services for the Navy F/A-18A/B/C/D/E/F, EA-18G,
MH-60S, F-16A/B, and E-2C aircraft based at Naval Strike and Air Warfare Center (NSAWC),
Naval Air Station (NAS) Fallon, NV. The selected Intermediate level maintenance consists of
performing Non Destructive Inspections (NDI). NDI comprises about 11 percent of all
maintenance performed under this contract. The limited Depot level maintenance in this
contract refers to full aircraft painting. Aircraft painting comprises less than 5 percent of all
maintenance performed under this contract. The aircraft configurations will include installed
Tactical Combat Training System (TCTS) pods, external Electronic Countermeasures (ECM)
pods, Advanced Tactical Forward-Looking Infrared (ATFLIR), Laser Detector Trackers (LDTSs),
AWW-13 pod, Jammer pod (ALQ-99), ALQ-167 pod, Air Intercept Missile (AIM-9) Captive
Air Training Missile (CATM), Air Launch Expendable (ALE-39/47) chaff, decoy flares, and
external fuel tanks.

1.1.1 During a one year training schedule, normal flight operations are scheduled for 5 days per

week (Monday through Friday), from approximately 0600 to 1900 hours for approximately six

months a year. Alternatively, the other six months normal flight operations will be extended to
approximately 0600 to 2330 hours, 5 days per week (Monday through Friday). Occasionally, the
contractor will be required to support flight operations outside normal hours on Monday through
Friday or on weekends or holidays. The contractor shall receive authorization in writing from the
COR to work weekends and holidays.

1.2 System Descriptions

1.2.1 F/A-18A/B/C/D/E/F. The F/A-18 is an all-weather fighter and attack aircraft. In its fighter
mode, the F/A-18 provides fleet air defense as an escort aircraft. In its attack mode, it provides
force projection, interdiction, and close and deep air support. A single-place (A) and two-place (B)
are fighter/attack aircraft powered by two General Electric F404-GE-400 turbofan engines with
afterburner. Two, General Electric F404-GE-402 enhanced performance turbofan, engines power
the F/A-18C/D and two, General Electric F414-GE-400 afterburning turbofan, engines power the
F/A-18E/F. The F414-GE-400 engine is an advanced derivative of the F404 GE engine family.
There are twenty F/A-18A/B/C/D/E/F aircraft located at NSAWC. The F/A-18A/B/C/D/E/F
aircraft regularly fly 310 hours per month. During military Surge Operations, flight hours can
increase to 360 hours per month.

1.2.2 EA-18G. The EA-18G is an all-weather electronic and attack aircraft. Its primary mission
is Airborne Electronic Attack. The EA-18G is used primarily to deny the enemy effective use of
its Integrated Airborne Defense System through the use of electronic attack and employment of
the AGM-88 HARM. The EA-18G also has the APG-79 AESA radar and AIM-120 for
integration in the air-to-air role as well as self-defense with the use of the above assets. Two
General Electric F414-GE-400 afterburning turbofan engines power the E/A-18 G aircraft. There
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are three EA-18G aircraft located at NSAWC. The EA-18G aircraft regularly fly 40hours per
month. During military Surge Operations, flight hours can increase to 50 hours per month.

1.2.3 MH-60S. The MH-60S is a twin-engine medium lift, utility, or assault helicopter. The
MH-60S is used for anti-submarine warfare, search and rescue, drug interdiction, anti-ship warfare,
cargo lift, and special operations. The MH-60S is equipped with a single main rotor and twin
T700-GE-401C engines. There are five MH-60S aircraft at NSAWC. The MH-60S fly an
estimated 110 hours per month. During military Surge Operations, flight hours can increase to 130
hours per month.

1.2.4 F-16A/B. The F-16A/B is a compact, single engine, multi-role, all-weather fighter aircraft.
The aircraft’s primary mission is air-to-air combat and air-to-surface attack. Single-placed (A) and
two-placed (B) are fighter aircraft powered by a single Pratt & Whitney F100-PW-220 engine.
There are ten F-16A aircraft and four F-16B aircraft located at NSAWC. The F-16A/B aircraft
regularly fly 220 hours per month. During military Surge Operations, flight hours can increase to
260 hours per month.

1.25 E-2C. The E-2C Hawkeye is an all-weather, carrier-based tactical airborne warning and
control system platform. It provides all-weather airborne early warning and command and
control functions for the carrier battle group. Two Allison T56-A-427 turboprops power the E-
2C. There are two E-2C aircraft located at NSAWC. The E-2C regularly flies 17.4 hours per
month. During military Surge Operations, flight hours can increase to 20 hours per month.

2. APPLICABLE DOCUMENTS

NOTE: In the event of conflict between the text of this PWS and the references cited herein, the text
of this PWS should take precedence. In cases of disparities between Navy and Air Force regulations,
Navy directives shall take precedence. Nothing in this PWS supersedes applicable laws and
regulations unless the Government has provided a specific exemption.

2.1 Department of Defense (DoD) Instructions

4000.25-1-M Military Standard Requisitioning and Issue Procedures
(MILSTRIP)

4140.27TM Shelf Life Item Management Manual

4145.19-R-1 Storage and Material Handling

4160.21M Defense Material Disposal Manual

4161.2-M DoD Manual for the Performance of Contract Property
Administration

5200.2-R DoD Personnel Security Program

5220.22-M National Industrial Security Program (NISPOM)
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6050.5 DoD Hazardous Communications (HAZCOM) Program
1015.11 CH-1 Lodging Resource Policy
Joint Travel Regulations (JTR) Volume 2

2.2 Deputy Assistant Secretary of the Navy, Acquisition and Procurement

Memo of April 30, 2012 Implementation of Government-Furnished Property
Attachments to Solicitations and Awards

2.3 OPNAYV Instructions

4110.2 Navy Hazardous Material Control Program Manual
5090.1C Environmental Readiness Program Manual

5100.23G CH-1 Navy Occupational Safety and Health Program Manual
5530.14E CH-1 DON Physical Security and Law Enforcement Program
3750.6R Naval Aviation Safety Program

8023.24B Navy Personnel Ammunition and Explosives Handling

Qualification and Certification Program.
2.4 COMNAVAIRFORINST
4790.2B Naval Aviation Maintenance Program (NAMP)

2.5 NAVSUP Publications/Instructions

NAVSUP P-485 VOL I-1l Afloat Supply Procedures
NAVSUP P-485 VOL Il Ashore Supply Procedures
NAVSOP-3013-1 Financial Management of Resources
NAVSOP-3013-2 Financial Management of Resources

2.6 NAVAIR Publications/Instructions

NAVAIR 00-25-300 NAVAIR Technical Directives System

NAVAIR 01-1B-40 Weight and Balance Data

NAVAIR 01-1B-50 USN/USMC Aircraft Weight and Balance Control
NAVAIR 01-1A-35 Aircraft Fuels Cells Tanks Manual
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NAVAIRINST 3710.1F Contractor’s Flight and Ground Operations
2.7 United States National Security Agency

EKMS 1B EKMS Policy and Procedures for Navy Electronic Key
Management System Tiers 2 & 3

2.8 Type Commander Instructions/ Directives And Maintenance Instruction Manuals
Available and furnished at the technical library at NAS Fallon, NV.

2.9 Commercial Document

National Aerospace Standard 410 Revision 3

3. GENERAL REQUIREMENTS (Applicable to all CLINS)

3.1. Meetings And Communication

3.1.1. Post Award Conference. The Contractor shall attend a Post Award Conference in
accordance with FAR 42.5 to include contracts and management personnel with the
Government, no later than 30 days after contract award at Fallon, Nevada. The Contractor shall
demonstrate and present its management procedures, provide progress assessments, review
technical and other specialty area status, and schedule dates for near term critical
meetings/actions.

3.1.2. Program Management Review. The Contractor shall attend an annual Program
Management Review at Fallon, NV.

3.1.3. Meetings. The Contractor shall participate in monthly conferences by telephone or
Video Telephone Conference.

3.1.4. Single Point Of Contact. The Contractor shall provide a single point of contact that is
the primary interface with Government program authorities and representatives on
program/project and contract administrative issues.

3.2. Quality Assurance

3.2.1. Quality Assurance Program. The Contractor shall develop, maintain, and control an
effective Quality Assurance Program to ensure proper compliance with the maintenance
requirements, practices, and procedures with emphasis on material condition of the aircraft. The
Contractor’s Quality Assurance Program shall be in accordance with COMNAVAIRFORINST
4790.2B.

3.2.2. Quality Assurance Designation. The Contractor shall designate personnel to perform
the functions of the Quality Assurance Representatives (QARs), Collateral Duty Inspectors
(CDis), and Collateral Duty QARs (CDQARS) in accordance with COMNAVAIRFORINST
4790.2B. QARs/CDQARs shall inspect and certify all safety of flight related maintenance tasks
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(i.e., those tasks requiring a post maintenance check flight), or tasks requiring inspection in
accordance with applicable instructions or manuals. The Government has the right to review the
designation of QARs, CDQARs, and CDls.

3.2.3. Aircraft Confined Space Entry. The Contractor shall establish and maintain an Aircraft
Confined Space Entry Program in accordance with COMNAVAIRFORINST 4790.2B and
NAVAIR 01-1A-35 manual. The Contractor must additionally meet all local base instructions at
all bases to which the squadron is detached. The Contractor shall furnish all associated
equipment, training, certifications, and protective equipment required to conduct an Aircraft
Confined Space Entry Program.

3.2.4. Technical Library. The Contractor shall establish procedures to control storage, up to
date revisions, distribution, and reproduction of technical library data that is use in the
maintenance and logistic support of NSAWC aircraft in accordance with
COMNAVAIRFORINST 4790.2B.

Government And Contractor Equipment

3.3.1. Lost, Damaged, Or Destroyed Government Property. The Contractor shall notify the
Contracting Officer Representative (COR) in writing within 24 hours of discovery of lost,
damaged, destroyed, or theft of Government Property and submit a Financial Liability
Investigation of Property Loss of Property form (DD FORM 200) within five days to the COR.

3.3.2. Report of Government Property. The Contractor shall turn in surveyed Government
Property into Defense Reutilization and Marketing Office (DRMO) in accordance with
DODINST 4160.21-M. The Government Furnished Property shall be documented via DD
FORM 1149 with a copy provided to the COR.

3.3.3. Telephones. The Contractor shall use the existing telephone system and telephone
numbers located in those areas where the Contractor is assuming responsibility. The Contractor
is responsible for all telephone charges including service fees, long distance fees, and basic
monthly instrument charges. The local Public Telephone Company establishes monthly charges
through the Base Telephone Management Department.

3.3.4. Contractor Equipment. The Contractor is responsible for any administrative office
supplies and equipment necessary for the performance of the work of this contract unless
otherwise specified. Any items not expressly stated as Government furnished shall be the
responsibility of the Contractor.

3.3.5. Contractor Vehicles. The Contractor shall provide ground transportation for Contractor
use at the primary site, on and off installation, flight line use, and movement of materials and
equipment in the performance of this contract. Contractor shall maintain vehicles free from
debris and Foreign Object Damage (FOD). All operating costs for Contractor vehicles shall be
the responsibility of the Contractor. The Contractor's name shall be clearly visible on Contractor
owned vehicles. Contractor vehicles shall display a valid state license plate and station decal, as



3.4.

3.5.

NO00019-12-R-0007
Attachment 1

required with existing installation instructions and state regulations, and other requirements as
stated in the schedule.

3.3.6. Navy Marine Corps Internet Access (NMCI). The Government will provide 43 NMCI
seats to the Contractor at NSAWC.

Safety

3.4.1. Emergency Medical Care. Only emergency medical care is available in Government
facilities to Contractor employees who suffer on-the-job injury or illness. Medical services will
be under the conditions and at the rates in effect at the time of treatment. The Contractor shall
reimburse the Naval Medical Center Collection Agent promptly upon receipt of statement.

3.4.2. Safety Equipment. The Contractor shall provide all personal safety equipment and shall
comply with the regulations and standards specified in 29 CFR 1910, 29 CFR 1926, 40 CFR, 49
CFR, and all state and local Occupational Safety and Health Administration (OSHA)
regulations, OPNAVINST 3750.6R, OPNAVINST 5100.23G CH-1 and NAVAIRINST
3710.1F.

3.4.3. Ordnance Qualifications and Certification Board. The Contractor shall establish and
monitor an ordnance certification program per OPNAVINST 8023.24B. The Contractor shall
form an Ordnance Certification Board, which shall ensure the proper qualifications of employees
required to handle ordnance and pyrotechnics. This Board shall be the final authority for issuing
ordnance certification and qualifications to Contractor personnel. The Government will reserve
the right to sit on the board as a non-voting observer. The on-site Contractor Manager shall
assign properly qualified personnel as members of the board. The Government reserves the right
to review those personnel selected by the Board and ensure compliance with OPNAVINST
8023.24B.

3.4.4. Hazardous Material and Waste. The Contractor shall comply with all federal, state,
local and DoD laws, regulations, directives, and instructions pertaining to training, control, use,
handling, storage, and disposition of hazardous material and hazardous waste. The Contractor
shall comply with all Installation directives and programs for management and control of
hazardous material and hazardous waste in accordance with OPNAVINST 4110.2,
OPNAVINST 5090.1C and DODINST 6050.5. All facilities operated by the Contractor are
subject to inspection without prior notice. In the event that a regulatory agency assesses a
monetary fine against the Government for violations caused by Contractor performance outside
of required regulations, the Contractor shall reimburse the Government the amount of fine and
other related costs.

Housekeeping

3.5.1. Facilities Housekeeping. The Contractor shall be responsible for the cleaning of all
assigned spaces, and those not specifically designated as military only spaces, including trash
removal on a daily basis. The Government will provide dumpster pickup and disposal for
garbage, trash, and refuse. The spaces shall be clean, neat, and in FOD-free condition. Floors in
all assigned work and office spaces shall be free of oil, grease, and other work hazards that

10



NO00019-12-R-0007
Attachment 1

contribute to unclean or unsafe working conditions. The Contractor shall provide all
housekeeping material and supplies. The Contractor shall be responsible for the cleaning and
housekeeping of ramp and hangar areas, including daily FOD walk downs in compliance with
local base instructions. The Contractor is responsible for the cleanliness of all areas disturbed
during the work process. The Contractor shall maintain areas outside facilities in a clean, FOD
free condition. The Contractor shall notify the Government of all required facility repairs not
covered by this contract.

3.5.2. Flightline Housekeeping. The Contractor shall comply with local base instructions
regarding cleaning and housekeeping, i.e., sand, fuel, oil, hydraulic stains, and debris removal
around air start units, tie-downs and walkways, and areas directly adjacent to hangar/assigned
buildings. The Government will utilize mechanized/powered sweeping/snow removal
equipment to clean ramps, taxiways, taxi areas, and roads around hangars, building, and work
areas. The Government will conduct Regular Periodic Zone inspections to ensure proper
cleanliness, upkeep, and usage of Government facilities used by the Contractor. The
Government reserves the right to relocate facilities.

Currently the Government will provide the Contractor the following spaces with the
approximate square footage:

Facility Sq. Ft
Hangar 5 (Including Bay): 42,862
Aircraft Apron 59,729
Building 31 Guard Shack 24
Hangar 3 Room A111 285
Hangar 3 Room A106 393
Hangar 3 Room Al112 144
Hangar 3 Room Al114 369
Building 20 Wash Rack Equipment 864
Building 40 Line Shack 512

Shared spaces requiring contractor upkeep after use:

Facility Sq. Ft:
Building 42A (Aircraft wash rack) 889
HAZMAT Compound 500
Hangar 3 Bay Corrosion Space 5,478

4. ORGANIZATIONAL AND INTERMEDIATE MAINTENANCE (CLIN 0X01)

4.1. Transition Phase-In. The Phase-In transition period is defined as the first 60 days of contract
performance. The Contractor shall ensure a smooth transition prior to full-scale performance by
accomplishing the following:

4.1.1. Phase-In Plan. The successor Contractor shall assume 100 percent responsibility for all
requirements under the contract and PWS on the first day after the Transition Phase-In period
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ends. The successor Contractor shall start executing the Transition Plan upon contract award.
The Transition Phase-In Plan shall include as a minimum:

a. The major challenges with regard to start-up and learning curve.

b. A Plan of Action and Milestones (POA&M) for the implementation of the Management
Information System (MIS) and the development of the work instructions, procedures,
and planning documents needed to begin all support functions.

c. A POA&M that illustrates the day-to-day steps being taken to ensure full performance
of all functions on the first full day after the transition period.

d. A time-phased staffing plan that indicates staffing percentages by site, work center and
function during transition, accounting for workload requirements/fluctuations,
operational commitments/tempo, work in progress, and other area impacts. It shall also
identify the "ramp-up” required to achieve full manning levels and performance,
including a schedule for obtaining base access for site personnel.

e. A training plan for each site and all personnel whose job requires formal
certification/licensing prior to assumption of tasks. The training plan shall also address
training requirements for all artisan and management personnel to occur during the
transition phase. The plan shall address the method for incorporation of lessons learned
during previous site transition(s).

f. A POA&M for the implementation of the Quality Assurance Program and the
development of quality procedures required to begin the program.

4.1.2. Transition Phase-In Reporting. During the transition, the succeeding Contractor shall
conduct a weekly status review telecom (day of week to be directed by PCO) with the Program
Office until discontinuance directed by the PCO. As a minimum, the weekly status telecom
shall address the following:

a. Successful completion of or failure to complete, transition plan milestones of the
previous week.

b. Where milestones have not been met, measures taken to remedy the situation to
ensure that the transition phase will not be delayed and start of contract full
performance will not be affected.

c. Progress in obtaining personnel and availability of an adequate stock of parts,
including current projections to the end of transition performance period.

d. Status of efforts to ensure that all personnel have received requisite training by the
end of the transition period.

e. Status of efforts and listing of parts and material purchased in support of this
program.

4.1.3. Phase-In Inventory. Within the transition period, the Contractor shall conduct an
inventory with the Incumbent Contractor and Government representative and provide a Phase-In

Inventory Report in accordance with CDRL A001.

4.1.4. Access/ Site Visits. The Contractor will be allowed access to the primary operating site.
Arrangements for this access will be through the Government. Designated Contractor personnel
will be permitted access to observe all operations such as workflow, priorities, scheduling,
equipment handling/processing, parts storage, safety and security. Familiarization visits shall
not interfere with the activities of the Incumbent Contractor’s personnel or squadron operations.
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4.1.5. Operations. During the transition period, the Contractor shall be responsible to
coordinate with the Incumbent Contractor for those activities required for turnover and
continued operations in accordance with the PWS.

4.1.6. Material Accountability. During the transition period, the Contractor shall be
responsible to coordinate with the Incumbent Contractor for those activities required for
turnover and continued accountability of material ordered and in shipment until delivered and
accepted by the Government.

4.2. Equipment Maintenance. The Contractor shall provide Organizational and selected
Intermediate level maintenance for aircraft, engines, support equipment, aviation life support systems,
and flight line services in order to meet the flying program’s daily mission requirements. The
Contractor shall perform these services described herein in accordance with applicable Organizational
and Intermediate level maintenance manuals, COMNAVAIRFORINST 4790.2B, NAVAIRINST
NAVAIR-00-25-300, and other applicable directives. The Contractor shall provide on-site and off-
site services to the Government depot field teams for organizational level functions. These services
include the removal, reinstallation, operation, test, and checkout of all applicable systems,
components, and access panels, and preparation of the aircraft for ground shipment.

4.3. F-16 Maintenance Deviations. If the F-16 aircraft maintenance manual does not cover
instructions for the required repair, the Contractor shall conduct the repair in accordance with
instructions from the F-16 Fleet Support Team (FST). Any deviations from the F-16 aircraft
maintenance manuals or F-16 FST instructions will be on a case-by-case basis at the discretion of the
Government.

4.4. Aircraft Status. The Contractor shall track the status of each assigned aircraft. The Contractor
shall submit a Daily Aircraft Readiness Status Report in accordance with CDRL
A002/AA02/AB02/AC02/ADO02.

4.5. Inspections. The Contractor shall perform all special, phased, conditional, and calendar
inspections on the scheduled date or within the inspection allowed deviation. The COR must approve
inspections outside deviation allowance in advance, in writing.

4.6. Aircraft Discrepancy Reporting. The Contractor shall investigate all discrepancies within 96
hours and determine corrective action. Within 24 hours after the determination of corrective action,
the Contractor shall order all materials necessary to correct the discrepancy. The Contractor shall
report all discrepancies and order all parts in the Naval Aviation Logistics Command Management
Information System (NALCOMIS) Optimized Organizational Maintenance Activity (OOMA)
database. The Government reserves the right to upgrade or replace their existing management
information system and the Contractor shall be responsible for backing up all aircraft maintenance
data and populating the upgraded database or newly installed system.

4.7. Counting Accelerometer Requirements. The Contractor shall record accelerometer readings
by Type Model Series (T/M/S) aircraft after each flight and shall input the data into the SAFE website
in accordance with COMNAVAIRFORINST 4790.2B.
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4.8. Aircraft Preservation. The COR will determine when an aircraft will be placed in
preservation. The Contractor shall perform aircraft preservation in accordance with the applicable
Maintenance Requirements Cards (MRC). For aircraft not having preservation MRCs, preservation
shall be in accordance with NAVAIR 15-01-500 CH-1.

4.9. Aircraft Acceptance. The Contractor shall perform aircraft Acceptance Inspection in
accordance with and COMNAVAIRFORINST 4790.2B.

4.10. Non-Destructive Inspections (NDI). The Contractor shall provide non-destructive inspections
Level I and Il on-site and in accordance with National Aerospace Standard 410. Types of non-
destructive inspections include eddy current, liquid penetrant, magnetic particle, x-ray, and ultrasonic
methods for assigned aircraft. The NDI technicians performing the inspections shall be certified to
Level 11 in the method being performed.

4.11. Aircraft Painting. The Contractor shall perform partial aircraft painting to include the
application/removal of side number, model designator numbers, local command markings,
preventative maintenance, special award insignia, designated pilot names, and painting necessary to
accomplish the approved corrosion control plan. Full aircraft painting is in paragraph 6.

4.12. Detachments and Off-Site Aircraft Services. The Contractor shall concurrently support
detachments as well as the operational schedule at NAS Fallon NV. NSAWC aircraft will routinely
deploy to Naval Air Warfare Centers (NAWC), Air Force Bases (AFB), Marine Corps Air Stations
(MCAS), and other Navy bases for unit training missions. During certain periods, NSAWC aircraft
will detach to two or more sites simultaneously while continuing to operate at NAS Fallon, NV.
Detachment schedules will be provided to the Contractor in advance, however, some detachments
may be scheduled with short notice and require Contractor travel on weekends.

4.12.3. Detachment Maintenance Services. The Contractor shall provide maintenance
services (less security access and roving patrols) for all T/M/S when detached. The Contractor
shall provide proper aircraft protection, e.g., dust covers, tie-downs, chocks, and other standard
protective measures of the aircraft and equipment during non-working hours in accordance with
specific aircraft T/M/S maintenance instruction manual.

4.12.4. Bases. Bases that NSAWC will routinely deploy to include:

Location #Dets/Year #Days #Aircraft
MCAS Miramar, CA 2 14 10-14
NAS Key West, FL 2 14 10-14
NAS Lemoore, CA 2 14 10-14
NAS Oceana, VA 2 14 10-14
Nellis AFB, NV 2 14 10-16
NAWC China Lake, CA 10 4 06-10

The above list is representative of the typical base detachments, but the list is not inclusive of all
potential detachment sites, and does not preclude NSAWC from detaching to other sites should
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the need arise or preclude surging above indicated aircraft numbers, which the contractor will be
responsible to support.

4.12.5. Vehicles. The Government will provide required detachment vehicles for the
transportation of Contractors between the detachment worksite and lodging. The Government
will provide transportation of materials and squadron “pack-ups” to and from detachment
locations.

4.13. Aircraft Recovery. The Contractor shall recover all crashed, damaged, or downed aircraft
within CONUS, and AK and HI, as required by the on-site Government representative in accordance
with OPNAVINST 3750.6R. Services include acting to preclude further damage; effecting temporary
repair; and disassembly as required to transport or fly the aircraft to a repair site. The Contractor shall
ensure that the downed aircraft is free from hazardous materials and liquids prior to transport.

4.14. Deicing. The Contractor shall perform aircraft and support equipment-deicing functions in
accordance with applicable manuals and applicable base instructions.

4.15. Emergency Support. The Contractor shall participate in special alert and emergency support
conditions, i.e., natural disasters and security operations. The Contractor shall secure aircraft and
equipment in accordance with applicable base instructions. The Contractor shall prepare aircraft for
evacuation in accordance with applicable base instructions.

4.16. Snow Removal. The Contractor shall perform snow and ice removal from the aircraft only.

4.17. Refueling Services. The Contractor shall provide sufficient personnel for staffing the NAS
Fallon refueling pit equipment and provide hot pit refueling services for all assigned aircraft.

4.18. Ceremony Preparations. The Contractor shall prepare for squadron changes of command or
other ceremonies and events, for example: preparation of static displays to include only T/M/S
aircraft maintained under this PWS, and cleaning of hangar deck.

4.19. Aviators’ Personal Protective and Survival Equipment. Other than aircrew assigned to
NSAWC, the Contractor shall perform organizational level maintenance on flight equipment for an
estimated 31 additional students per quarter.

4.20. Armament. The Contractor shall assign qualified personnel to service aircraft ordnance
delivery systems, jettison systems, and other aircraft explosive-related devices in accordance with
OPNAVINST 8023.24B and base instructions. The Contractor shall have access to Ready Service
Areas and Ready Service Lockers for the purpose of safe and proper storage of necessary cartridges
and cartridge-actuated devices.

4.20.3. Systems Maintenance. The Contractor shall maintain/troubleshoot and perform daily
inspections on all aircraft weapons/armament systems from and including the power source
through the trigger/switch to the point of release/gun firing. This will include all scheduled and
unscheduled maintenance and all applicable weapons release and control checks.
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4.20.4. Armament Qualified QAR. The Contractor shall provide an armament qualified QAR,
in accordance with COMNAVAIRFORINST 4790.2B, for required QA inspections, technical
advice and torque value verification, to include specified torques required for loading/un-loading
external fuel tanks; TCTS pod; CATM-9.

4.21. Aircraft Cannibalization. If cannibalization of time phased aircraft is considered necessary,
the Contractor shall send a written request for cannibalization to the COR for approval. The
Contractor shall take the following actions based upon a time-phased aircraft cannibalization:

4.21.3. 90 Day Limitation. Authorization to cannibalize time-phased aircraft that have not
flown in the last 90 consecutive days will occur only in special instances. The COR shall
approve cannibalization of aircraft that have not flown in the last 90 consecutive days in
writing.

4.21.4. 120 Day Limitation. The Contractor shall return time-phased aircraft to a temporary
flight status if they have not flown in the last 120 consecutive days. Cannibalization of aircraft
that have not flown in the last 120 consecutive days will only occur after written authorization
from the COR.

4.22. Monthly Maintenance Planning. The Contractor shall provide a maintenance schedule of
predictable Organizational, selected Intermediate, and limited Depot level maintenance, and logistics
maintenance workload. The Contractor shall utilize the monthly maintenance plan to assess the
available staff to accomplish unscheduled work. In addition, requirements for Support Equipment,
material, workers, and other factors affecting the maintenance operation can be determined in
advance of actual need. The Contractor shall submit a Monthly Maintenance Plan in accordance with
CDRL A003/AA03/AB03/AC03/ADO0S.

4.23. Management Information System, Data Collection, Documentation and Reporting
Requirements. The Contractor shall maintain a Web-based Information System (WIS) that provides
computerized storage of all maintenance and logistics support information with on-line web based
accessible interactive query and updated capability on a real-time basis. This system shall be capable
of performing management and control functions as well as tracking of all logistics requirements to
include parts repair cycle, calibration, detachment pack up requirements, inventory management, and
configuration status accounting. The Contractor shall develop and maintain this data for the life of the
contract. The Government shall have “read only” access to this WIS through a web site via the
Internet. The Government shall also have the ability to print data from the WIS. The Contractor shall
initiate and keep current all records and technical data identified in this PWS.

4.23.3. WIS Access. The Contractor shall maintain the WIS through a control office that is
direct web-based and is accessible at each respective Navy management office to include Naval
Air Systems Command (NAVAIR) PMA-207, Naval Strike and Air Warfare Center (NSAWC),
and Commander Naval Air Forces (CNAF). The WIS shall be able to be accessed through a
NMCI computer and capable of performing full maintenance logistics queries of all
Government owned aircraft and engines, inventories, and support equipment by site. The
respective Government Program Offices will control Government personnel accessibility to the
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WIS system and will provide the Contractor with a list of personnel authorized to access the
system, to be updated on an as needed basis.

4.23.4. WIS Functions. The Government shall have real time access to all information
maintained in the WIS. The Government shall have unlimited rights to all information
maintained on the WIS. Information maintained in the WIS shall be considered delivered to the
Government upon posting to the WIS. When Contract Data Requirement List (CDRL)
deliverables are posted on the WIS, the Contractor shall notify the Government of the posting
via email in accordance with Exhibit A of the CDRLs. The WIS shall provide real-time accurate
information and documentation and shall be capable of performing the following management
and control functions:

o Display high time information for automatic tracking of time/cycle-
limited items to ensure replacement items are positioned to prevent
aircraft and components from exceeding time/cycle limits.

e Maintain a record by site of all Peculiar Support Equipment (PSE) and
calibration frequency and due dates and tracking of the repair and
calibration cycles.

e Maintain an automatic cross-reference file of approved alternate/suitable
substitute part numbers for all inventory items.

e Maintain a record of all Not Mission Capable Supply (NMCS) and
Partial Mission Capable Supply (PMCS) requirements by part number,
aircraft Bureau Number (BUNO), date ordered and date received.

e Maintain a record of aircraft flight hours and cycles by site, aircraft
BUNO, material cost, average material cost per flight hour, and average
flight hours.

e Maintain an Awaiting Parts Status Report for each item on order with
estimated delivery date.

e Maintain a No Defect Report of those items turned in which have no
defects. The report shall include part number, nomenclature, BUNO,
usage/units of issue, turn in site code and serial number.

e Maintain a Stock Inventory Report of all GFM that shall include Part
Number, Nomenclature, Usage/Units of Issue, Stock Site Code, Storage
Location, Stock Balance, and Authorized Level Balance.

4.23.5. Archiving of Data. Upon completion of the contract, the Contractor shall compile and
archive all data and deliver the Web Based Information System Archived Data in accordance
with CDRL AX04.

4.24. Record Keeping. The Contractor shall maintain all records, reports, and data for the NSAWC
platforms. The Contractor shall submit a 3M System Data Report in accordance with CDRL
A005/AA05/AB05/AC05/ADO05.

4.24.3. VIDS/MAF (OPNAYV 4790/60) Requirements. The Contractor shall be required to

certify completion of all maintenance tasks via NALCOMIS OOMA Maintenance Action Form
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(MAF). The Contractor shall be given authorization to electronically sign the MAF as supervisor
and shall comply with all management and operation requirements established by
COMNAVAIRFORINST 4790.2B and NALCOMIS OOMA.. If NALCOMIS OOMA is
inoperable, the Contractor shall use the paper Visual Information Display/Maintenance Action
Form (VIDS/MAF) OPNAYV 4790/60. When the NALCOMIS OOMA becomes operable, the
Contractor shall input the paper VIDS/MAF information into the NALCOMIS OOMA, which is
the official record.

4.24.4. Aircraft Inspection and Acceptance Record. The Contractor shall manage and
maintain all aircraft logbook/records as per the COMNAVAIRFORINST 4790.2B. The
Contractor shall be authorized to sign aircraft logbooks, forms, and records of hon-decisional
nature.

4.24.5. Technical Directive Compliance Reporting. The Contractor shall complete the
applicable CNAF/OPNAYV 4790 forms and insert into the appropriate aircraft loghook for each
Technical Directive incorporation in accordance with COMNAVAIRFORINST 4790.2B.

4.24.6. Releasing Aircraft Safe for Flight (Aircraft Inspection and Acceptance Record
(OPNAYV 4790/141). The Contractor shall certify assigned aircraft as safe for flight by signing
the Aircraft Inspection and Acceptance Record (OPNAYV 4790/141) in block 10 in accordance
with COMNAVAIRFORINST 4790.2B.

4.24.7. Navy Local Asset Management System (LAMS). The Contractor shall maintain and
keep current LAMS for all support equipment as assigned. The Contractor shall submit a Support
Equipment Deficiency Report in accordance with CDRL A006/AA06/AB06/AC06/ADO06.

4.24.8. Aircraft Weight and Balance Charts. The Contractor shall update all aircraft Weight
and Balance Charts in accordance with NAVAIR 01-1B-40 and NAVAIR 01-1B-50.

4.24.9. Quality Assurance Records. The Quality Assurance data shall be available to the
Government via the WIS. The Contractor shall retain all Quality Assurance records for the life of
the contract.

4.24.10.Contract Funds Reporting. The Contractor shall report monthly on the status of
contract funding for each CLIN. The Contractor shall provide a Contracts Funds Status Report in
accordance with CDRL A007/AAQ7/ABO7/AC0O7/ADO7.

4.24.11.Materials Inventory and Forecasting. The Contractor shall inventory all Government
Furnished Property (GFP) in accordance with FAR 52.245-1, DODINST 4161.2-M and
DODINST 5530.14E CH-1, except as follows: the Contractor shall conduct a joint inventory
with the Government of all Individual Material Readiness List annually in accordance with the
COMNAVAIRFORINST 4790.2B. The Contractor shall submit the Material Utilization and
Forecasting Report in accordance with CDRL A008/AA08/AB08/AC08/ADO0S.

4.24.11.1.Government Furnished Property Data Recording. The Contractor shall provide
the required GFP data in accordance with Department of Navy Deputy Assistant Secretary
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of the Navy, Acquisition and Procurement Policy Memorandum of April 30, 2012-
Implementation of Government-Furnished Property Attachments to Solicitations and
Awards.

4.24.11.2.Government Furnished Property Data Update. The Contractor shall update the
GFP database as required as the status of GFP is gained, lost, changed, disposed, or
transferred.

4.24.12. Peculiar Support Equipment (PSE) Calibration and Inspection. For PSE, the
Contractor is responsible for performing daily inspection in compliance with
COMNAVAIRFORINST 4790.2B, and notifying the Government when any repairs or calibration
are required. The Contractor shall maintain and deliver a record by primary site of all PSE, with
calibration and planned maintenance frequencies, due dates, tracking of the calibration cycles and
planned maintenance. The Contractor shall deliver the PSE Calibration and Maintenance Report in
accordance with CDRL A009/AA09/AB09/AC09/AD09.

4.24.13. Mishap Reporting and Investigation. The Contractor shall report all available facts
related to each Government property damage incident to include the reporting of any ground and/or
aircraft hazards or incidents, as defined by OPNAVINST 3750.6R that may have caused loss and/or
damage to aircraft or injury and/or loss of personnel. The Contractor shall immediately provide the
information in writing to the on-site COR. If the Government elects to conduct an investigation of
a mishap, the Contractor shall cooperate fully and assist the Government personnel until the
investigation is completed. The Contractor shall submit a Safety Related Events Report in
accordance with CDRL AO0OA/AAO0A/ABOA/ACOA/ADOA.

4.25. Safety Program. The Contractor shall develop, maintain, and execute a comprehensive
Occupational Safety and Health Program in accordance with OPNAVINST 5100.23G CH-1,
OPNAVINST 3750.6R and applicable Federal regulations. The Contractor shall participate in
Government safety committee meetings and boards. The Contractor shall immediately correct
all safety violations. The Contractor shall take all reasonable steps and precautions necessary to
prevent accidents and preserve the life and health of Contractor personnel performing under this
contract and Government personnel. The Contractor shall report all accidents, injuries, and
safety related mishaps to the COR in accordance with OPNAVINST 5100.23G CH-1. The
Contractor shall participate in command directed safety stand-downs. The Contractor shall
promptly pay any fines levied by Federal or State OSHA offices. The Contractor shall submit a
Safety Plan in accordance with CDRL AQOB.

4.26. Physical Security. The Contractor shall provide physical security for Contractor assigned
spaces, aircraft equipment, and personnel on site. Physical security shall be 24 hours a day, 7 days a
week. Physical security shall include locking buildings, limiting access to areas within the
Contractor’s custody, providing Government access to the facilities, equipment, material, as well as
establishing security-reporting procedures. The Contractor shall be responsible for the issuance,
security, and control of all locks and keys (furnished by the Government) required for securing
entrance/exit doors in accordance with OPNAV 5530.14E CH-1. The Contractor shall not duplicate
Government issued keys. All security personnel shall be unarmed in their execution of access control
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or roving patrol. Security personnel shall wear distinctive clothing or uniforms for clear
identification. The Contractor shall use cell phones or land line for direct and prompt communication
with Government Security forces whom the Contractor shall contact when any actual or suspected
security breaches or hazards occur. The Contractor shall notify the on-site COR and installation
Security Department within one hour of discovery of a security violation or unauthorized entry.
Notification shall be via both phone and official e-mail.

4.27. Operations Security (OPSEC). While performing aboard NAS Fallon, NSAWC or NAVAIR
sites, the Contractor shall comply with the provisions of OPNAVINST 3432.1, the local base or
command OPSEC instructions as well as all procedures identified in Program Specific OPSEC Plans
and Program Protection Plans as applicable. The Contractor shall submit an Operations Security Plan
in accordance with CDRL AQOC.

4.28. Communications Security (COMSEC). When access to COMSEC material or information at
Government facilities is required, Contractors shall adhere to COMSEC rules and regulations as per
DODINST 5220.22-M, EKMS 1B, and local base/command instructions. The Contractor shall
comply with all applicable policies and procedures to ensure the proper handling, accountability, use
and protection of COMSEC material and equipment. The Contractor Facility Security Officer (FSO)
shall provide annual COMSEC security refresher training and monthly topical COMSEC training to
the Contractors who are granted access to COMSEC material.

4.29. Contractor Manpower Reporting. The Contractor shall report all contractor labor hours
(including subcontractor labor hours) required for performance of services provided under this
contract for the Commander, Naval Air Systems Command via a secure data collection site. The
contractor is required to completely fill in all required data fields using the following web address
https://doncmra.nmci.navy.mil. Reporting inputs will be for the labor executed during the period of
performance during each Government fiscal year (FY), which runs October 1 through September 30.
While inputs may be reported any time during the FY, all data shall be reported no later than October
31 of each calendar year. Contractors may direct questions to the help desk, linked at
https://doncmra.nmci.navy.mil.

5. Transition Phase-Out. (Option CLIN 0506)

The Phase-Out transition period is defined as the last 60 days of contract performance. The
Contractor shall accomplish the following:

5.1. Transition Phase-Out Plan. The Contractor shall develop and provide a Transition Phase-
Out Plan. The Contractor shall implement this plan with the incoming Contractor, providing
for complete transition of all requirements under this contract by the contract expiration,
termination date, or as otherwise specified by Government consistent with Federal Acquisition
Regulation 52.237-3. The Contractor shall be 100 percent responsible for flight operations
until the first day of full-scale performance by the incoming Contractor. The Contractor shall
submit the Phase-Out Transition Plan in accordance CDRL AXOD.
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5.2. Transition Phase-Out Reporting. During the transition, the Contractor shall have a weekly
telecom with the COR, PMA-207, and the incoming Contractor to address the following:

a) Successful completion or failure to complete transition plan milestones during the
previous week.

b) Where milestones have not been met, measures taken to remedy the situation to ensure
that the transition phase will not be delayed and the remainder of the contract execution
period will not be affected.

¢) Availability of an adequate stock of parts and material.

d) Status of efforts and listing of parts and material purchased by the succeeding
contractor.

5.3. Transition Support. During the transition period, the Contractor shall provide the assistance
and support required to ensure the orderly transition of all logistics support necessary to
commence uninterrupted storeroom operation by the incoming Contractor.

5.4. Operations. During the transition period, the Contractor shall be responsible to coordinate
with the incoming Contractor for those activities required for turnover and continued
operations in accordance with the PWS.

5.5. Material Accountability. During the transition period, the Contractor shall be responsible to
coordinate with the incoming Contractor for those activities required for turnover and
continued accountability of material ordered and in shipment until delivered and accepted by
the Government in accordance with the Phase-Out Transition Plan.

5.6. Phase Out Inventory. At the end of the period of performance, the Contractor in
coordination with the Government Representative and the incoming Contractor shall conduct
an inventory of all Government property at each site. The Contractor shall ensure all
Government property differences are reconciled.

DEPOT AIRCRAFT PAINTING (CLIN 0X02)

Aircraft painting in its entirety to refresh or change the paint scheme for F/A-18A/B/C/D, MH-60S,
or F-16A/B aircraft is a limited depot level maintenance task. The Contractor shall coordinate
aircraft painting with the COR and squadron Weight and Balance Officer as per NAVAIR 01-1B-40
and NAVAIR-01-1B-50. .

PARTS AND MATERIAL (CLIN 0X03)

7.1. Material Management. The Contractor shall support material requirements of all T/M/S
aircraft assigned. For the F-16, the contractor shall provide a single point of contact who shall serve
as the primary interface to the F-16 FST and Program Office. The Contractor shall forecast, order,
expedite, receive, and inspect all consumables, repairables, Repair of Repairables, equipment, and
assemblies (hereinafter known as Material) to perform the requirements of this contract in accordance
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with DODINST 4000.25-1-M (MILSTRIP). The Contractor shall track, account for, and expedite the
movement of all material between NAS Fallon and all supply entities. The Contractor shall follow up
on requisitions to ensure timely turnaround of retrograde material and document transactions in
accordance with the COMNAVAIRFORINST 4790.2B and NAVSOP-3013-1, NAVSOP-3013, the
Government Material Control Officer at NSAWC, and base instructions.

7.1.1. Federal Supply System Material. The Contractor shall use the NALCOMIS
OOMA system to order material in accordance with NAVSUP P-485, utilizing appropriate
resources and points of contact (Local Aviation Supply Depart, NAVSUP Weapon Systems
Support , Ships Parts Control Center, Defense Logistics Agency activities, General Service
Administration and USAF Item/Commodity managers), as required. The Contractor shall
track all Depot Level Repairables to the Advanced Traceability and Control Hub or the
repair activity.

7.1.2. Open Market (F-16 Only). The Contractor shall make every effort to obtain parts
and material from the Federal Supply System. However, when parts are not available, the
Contractor may be authorized to procure parts and material from qualified vendors. The
PMA-207 will consider each requirement on a case-by-case basis. Any material ordered
not in the Federal supply system shall be charged to CLIN 0X03. The Contractor shall
submit the Direct Parts and Material Monthly Status Report in accordance with CDRL
AO0E/AAQE/ABOE/ACOE/ADOE.

7.1.3. COR Approval. All requests for procurement of material must be submitted to the
COR for approval.

7.1.4. Material Data. The Contractor shall include the following information in the
request to procure Material:

Date

Nomenclature

National Stock Number

Proposed Vendor

Quantity required

Part Number

Unit price and Total cost

Commercial cost vs Government cost in the Federal Supply System
Quantity on hand

10. Direct turn over

11. Usage during the last 12 months

12. What T/M/S will it be used on

13. Estimated Delivery Date from Government Source
14. Estimated Delivery Date from Contractor Source.

©oNogk~whE

7.1.5. Direct Parts. All requests for F-16 procurement of direct parts, repair parts, and
material shall be processed through the COR via contractor e-mail with a copy to the PCO
and Administrative Contracting Officer (ACO) in accordance with DODINST 4000.25-1-
M (MILSTRIP). Final approval of requests will be by the COR. The Contractor shall
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prepare all necessary correspondence required in the performance of this effort for
Government review, approval and release.

7.2. Storage and Issuing Material. The Contractor shall provide warehousing functions for aircraft
Material. Functions shall include shipping, receiving, issuing, storing, inventorying, shelf life
monitoring, and security of Material. The Contractor shall maintain pre-expended bins in accordance
with COMNAVAIRFORINST 4790.2B, DODINST 4140.27M and DODINST 4145.19-R-1.

7.3. Excess Material. Upon the Government determination that material is in excess, the Contractor
shall prepare and process material to be turned in to DRMO in accordance with DODINST
4160.21M, or other disposition instructions provided by the ACO.

8. TRAVEL (CLIN 0X04)

The Contractor shall prepare and submit to the COR for approval travel requests for all personnel
authorized to perform off-site support. All travel and Government billeting respectively shall be in
accordance with DODINST 1015.11 CH-1 and the JTR. The Contractor shall track all travel costs
incurred and submit as part of the Contracts Funds Status Report in accordance with CDRL
A007/AA07/AB0O7/AC07/ADO7.

9. METRICS

9.1. Launch Window. The Contractor shall meet the published launch window within five
minutes for each aircraft, 95% of the time. If the Contractor exceeds the launch window, with the
exception of delays caused by factors not under Contractor control (e.g., weather, operations), the
event will count as a maintenance-caused mission abort.

9.2. Ready for Flight. The contractor shall maintain a 70% Ready for Flight (RFF) rate of
Available Aircraft (A/A) by Type/Model/Series. RFF aircraft are the number of aircraft that were
available for assignment to the Operations Department in a Mission Capable (MC) status as of 0700
hours each day for utilization to accomplish flight requirements as established by the published flight
schedule, regardless of location. The RFF rate is calculated as:

9.21. RFF=MC+PMC +FCF
Where:
RFF = Ready For Flight

MC = Mission Capable (Configured aircraft with 100 percent operational systems as
noted):

F/A-18A/B/C/D: (RADAR, ALR-67, SMS, video recording system and ECM
Systems)

F/A-18E/F: (RADAR, MIDS, ALR-67, SMS, video recording system, and ECM
Systems)
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EA-18G: (RADAR, MIDS, SMS, video recording system, and ECM Systems)
F-16A/B: (RADAR and ECM Systems)

E-2C: (3-Radios, 2 Scopes, RADAR, Navigation, Mission Computer, and IFF
Systems)

MH-60S: (Combat Search and Rescue, SUW and Special Warfare missions
capable)

PMC = Partial Mission Capable (Must have RADAR and Electronic Countermeasure
(EMC) systems 100 percent operational)

FCF = Functional Check Flight
RFF% = RFF / (A/A)
9.2.2.  Available Aircraft (A/A) to the Contractor is defined as:
A/A = (RRS) — (NMCS) — (P&E/ISR) — (ND NMCM) - (OSD)
Where:

RRS = Ready Reportable Status (the total number of assigned aircraft for a particular
T/M/S. Synonymous term as Permanent Aircraft Allowance (PPA))

NMCS = Not Mission Capable Supply (aircraft awaiting part from Supply system)
OSD - Off Station Depot (aircraft awaiting part from Depot)
P&E/ISR = Planner & Estimator/In Service Repair (Depot maintenance in progress)

ND NMCM = Navy Directed Not Mission Capable Maintenance (i.e. Technical
Directives in progress)

(1) The Contractor shall record the RFF rate for each T/M/S aircraft daily and shall use
the daily RFF rate to calculate the quarterly RFF rate.

(2) The Contractor shall calculate the RFF rate total point value for each T/M/S aircraft
based on the average of the daily RFF percentages achieved during the reporting period
and in accordance with the Quarterly Performance Assessment Table 1, Quality
Assurance Surveillance Plan. The RFF points will comprise 40% of the Contractor’s
overall performance grade for each aircraft T/M/S. The Contractor shall submit the
Aircraft Readiness Metrics Report in accordance with CDRL
AOOF/AAQF/ABOF/ACOF/ADOF (applicable to CLIN 0X01).
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9.3. Sortie Completion Rate. The Contractor shall meet a Sortie Completion Rate (SCR) of 95%
for each T/M/S. The SCR identifies the percent of total sorties scheduled, minus sorties canceled for
non-contractor related causes, (i.e., weather, operations department cancellations), that are
successfully launched and complete their assigned mission. On the average, three sorties per A/A per
day are scheduled. The Contractor shall submit a Daily Sortie Completion Rate Report in accordance
with CDRL A00G/AA0G/ABOG/ACOG/ADOG (applicable to CLIN 0X01).

9.3.1. The formula for computing the SCR is:
SCR % =SC/ [(SS + SA) — (SW + SO)] X 100
Where:
SC = Sorties successfully completed
SS = Sorties on the original schedule
SA = Sorties completed in addition to the original schedule
SO = Sorties cancelled by the operations department
SW = Sorties canceled for weather

9.4. Aircraft Material Condition. The Aircraft Material Condition metric is comprised of two
parts: the Aircraft Material Condition Inspection (MCI) and the Aircraft Discrepancy Book (ADB)
Upgripe Count. The Contractor shall have no more than 15 total minor defects and light corrosion
discrepancies, five major defect and moderate corrosion discrepancies, and zero critical defects or
severe corrosion discrepancies per aircraft, 70% of the time. The Government will inspect 25% of
each T/M/S each year. In the event of the prior inspection of the T/M/S found discrepancies or
corrosion in excess of the above metrics, the Government may inspect additional aircraft. The
Government will evaluate the aircraft to assess the overall material condition of assigned aircraft to
determine the effectiveness of the corrosion control program and measure compliance with
applicable MRCs and paint schemes. When notified by the Government of its intent to conduct an
MCI, the Contractor shall ensure the aircraft remains open until the Government has completed the
MCI. Aircraft panels to be inspected shall be opened up to the same degree as that required for the
T/M/S aircraft specific major corrosion control inspections; 42-day for F-16, 84-day for F/A-18, 56-
day for H-60, and 56/112 day for E-2. The Contractor, as deemed necessary by the Government
shall open additional panels.

9.4.1. Defect, Minor. A defect that does not materially reduce the usability of the unit or part
for its intended purpose or is a departure from standards but which has no significant bearing on
the effective use or operation of the unit or part, i.e., Full Mission Capable status. Every 2
square inches of bare metal will be reported as a minor defect. Deferral of corrective actions
until the next examination is not likely to impose an unequal economic penalty.

9.4.2. Defect, Major. A defect, other than critical, that could result in failure or materially
reduce the usability of the unit for its intended purpose, i.e., Partial Mission Capable status.
25



NO00019-12-R-0007
Attachment 1

Aircraft is safely flyable but requires major repairs within a specified time frame.

9.4.3. Defect, Critical. A defect that constitutes a hazardous or unsafe condition, or as
determined by experience and judgment could conceivably become so, thus making the aircraft
unsafe for flight or endangering operating personnel, i.e., Non Mission Capable status. The
condition is such that a corrective action is required prior to release of the aircraft for flight.

9.4.4. Light Corrosion. At this degree, the protective coating is scarred or etched and the
condition of the metal is characterized by discoloration and pitting to a depth of approximately
one mil (0.001 inch) maximum. This type of damage can normally be removed by light hand
sanding.

9.4.5. Moderate Corrosion. This looks like light corrosion except that there may be some
blisters or evidence of scaling and flaking of the coating or paint system, and the pitting depths
may be as deep as 10 mils (0.010 inch). Extensive hand sanding or light mechanical sanding
normally removes this type of damage.

9.4.6. Severe Corrosion. This looks like moderate corrosion with severe inter-granular
corrosion, blistering, exfoliation, scaling, or flaking. The pitting depths are deeper than 10 mils
(0.010 inch). This damage must be removed by extensive mechanical sanding or grinding.

10. PERSONNEL REQUIREMENTS

10.1.  Security. This contract effort is considered classified in accordance with DD FORM 254,
Security Classification Specification. The Contractor shall be responsible for adherence to security
requirements in accordance with DODINST 5220.22-M, SECNAV M-5510.30, DODINST 5200.2-R,
and M-5510.36. The Contractor shall be responsible for adherence to EKMS 1B and 5530.14E CH-1
as applicable.

10.2.  Security Clearances. The Contractors performing aviation maintenance duties such as
Maintenance Managers, Maintenance Controllers, QA and Avionics Technicians, FSO, who are assigned
COMSEC duties shall be a U.S. citizen and possess a current personnel security investigation favorably
adjudicated for access to classified information to at least the SECRET level.

10.3. Identification Badges. The Contractor shall, unless engaged in duties on the flight line,
visibly display their Government identification badge at all times while present on the work site.

10.4. Base Regulations. Contractor personnel working on board NAS Fallon must be U. S. citizens.
All Contractor employees working on board NAS Fallon must complete an in-depth pre-employment
screening that will include, at a minimum a criminal history check, employment history check,
citizenship verification, credit check and drug screening. Employee candidates must receive a favorable
screening result PRIOR to employment in accordance with SECNAVINST M-5510.36 and
SECNAVINST M-5510.30.

11. PERSONNEL QUALIFICATIONS AND TRAINING
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11.1. Personnel Qualifications. Contractor personnel, prior to the assumption of their duties shall
be trained and qualified to perform their assigned duties. The Government is not responsible for
formal or on-the-job technical training to the Contractor except in those cases involving the
acquisition of new systems incorporated after the award of this contract. In such cases, the
Government will provide access to Government/military training and formal schools, etc., at no cost
to the Contractor.

11.2. Personnel Training. The Contractor shall institute a training program to ensure Contractor
personnel are qualified to perform the maintenance duties of their position. The Contractor shall
establish a training plan for its personnel whose jobs require formal certification and/or licensing
prior to assumption of duties. The Contractor shall be provided a squadron Monthly Maintenance
Plan and shall ensure all personnel are accurately listed per there depot level certification in
accordance with the Qualification Program in the COMNAVAIRFORINST 4790.2B.

11.3. Security Training And Education. The Contractor shall receive an initial security briefing
inclusive of threat awareness, defensive security, security classification overview, reporting
obligations, and security practices applicable to employee position prior to access to classified
information. The Contractor shall conduct refresher training annually.

12. MINIMUM QUALIFICATIONS FOR KEY PERSONNEL AND OTHER SUPPORT
POSITIONS:

12.1. Program Manager (Key Professional). The Program Manager shall have six years
management or supervisory experience within the last ten years in the execution of aviation
maintenance contracts. Within the six years management experience, at least one year shall be in
technical program/project work related to naval aircraft maintenance.

12.2. Contractor Operations Site Manager (Key Professional). The Site Manager shall have 15
years of aircraft maintenance experience, of which 5 years in a managerial/supervisory position of an
operation with high performance multi-type/model/series aircraft managing a high tempo operation.
The Site Manager must be able to coordinate all Contractor resources to achieve the contract
objective related to aircraft maintenance. The Site Manager shall possess previous experience in
managing a fluctuating workload, and military aircraft maintenance plans and procedures.

12.3. Maintenance Supervisor (Key Professional). The Maintenance Supervisor shall possess an
background in the field of aircraft maintenance and material support with a minimum of ten years
experience within the last 20 years in direct aircraft maintenance repair, inspection, and modification.
Of the ten years’ experience in aircraft maintenance, six years shall be in a supervisory position that
included responsibility for assigning program workloads as well as duties for entire shifts. Of the six
years, a minimum of one year shall be in a maintenance/production control position. The
Maintenance Supervisor must be knowledgeable of application of Technical Directives and
COMNAVAIRFORINST 4790.2B and be knowledgeable of supply procedures.

12.4. Material Control Supervisor (Key Professional). The Material Control Supervisor shall be
familiar with the peculiarities of Naval/USAF logistics support procedures used to support material
27



NO00019-12-R-0007
Attachment 1

requirements. The Material Control Supervisor shall have experience with the NALCOMIS OOMA.
The Material Control Supervisor shall have a minimum of ten years experience in supply experience
within the last 15 years; three of the ten years shall have been in a supervisory capacity. Qualifying
Supply experience includes activities such as a squadron, base, or depot, or as an item manager.

12.5. QA Supervisor/Manager (Key Professional). The QA Supervisor/Manager shall be capable
of performing the functions and have experience in aviation ground safety and management. The QA
Supervisor/Manager shall have experience in interpreting technical publications, blueprints, wiring
diagrams, inspection findings and shall have a minimum of 12 years in aviation maintenance with a
minimum of five years as a QA Inspector. The QA Supervisor/Manager shall have sufficient
knowledge and experience to effectively assume responsibility for the overall quality of the
Contractor maintenance effort in accordance with COMNAVAIRFORINST 4790.2B.

12.6. Facility Security Officer (FSO) Key Professional The FSO shall have a minimum seven
years progressive experience in Government or industrial security disciplines with a practical
knowledge of the content, implementation and application of Government and industrial security
directives, practices and procedures. The Contractor shall possess specific training in accordance
with DODINST 5220.22-M and applicable industrial and base security instructions.

12.7. Aircraft Mechanic. Aircraft Mechanics shall have three years experience in their specific
aircraft maintenance occupational field and experience in corrosion detection, treatment and
prevention.

12.8. Aircraft Plane Captain. The Aircraft Plane Captain shall have two years aircraft flight line
experience; shall be familiar with aircraft basic maintenance concepts, launch, recovery procedures,
egress systems, common hand tools, aircraft terminology, and normal operational safety requirements
for the aircraft. The Plane Captain shall complete a Government-approved Plane Captain
Certification program for multiple T/M/S aircraft.

12.9. Aircraft Mechanic-Egress Specialist. The Egress Specialist shall have two years experience
in ejection seat maintenance and two recent years of egress system repair. The Egress Specialist must
be a graduate of a military or factory equivalent ejection seat course of instruction. The Egress
Specialist shall be qualified on ground support equipment applicable to the specialty. The Egress
Specialist shall be familiar with USN/USAF technical publications, capable of conducting on-the-job
training and maintaining seat (cockpit) safety checkout training records for Contractor personnel.

The Egress Specialist experience and qualification shall include removal and replacement of ejection
seats and explosive devices, rigging explosive linkages and devices applicable to seats and canopy.
The Egress Specialist shall be able to perform flow checks on egress systems, have experience in
fitting and rigging aircraft canopies, canopy drives and canopy locking mechanisms.

12.10. Hazardous Specialist Materials Manager. The Hazardous Materials Manager shall have a
minimum of two years practical experience within the last ten years in the management,
administration, or operation of a hazardous materials/waste program. The two years experience shall
include receiving, storage, distributing, handling, and disposal of all types of hazardous material
utilized at the Contractor’s job site.
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12.11. Maintenance Administration Specialist._The Maintenance Administration Specialist shall
have a minimum of two years experience within the last five years, in the operation of records and
reports as defined in the COMNAVAIRFORINST 4790.2B. The specialist must have experience
establishing procedures and files required for the operation of a records and reports section, including
aircraft logs and records. The specialist shall have experience in recording historical data and
maintaining individual files pertinent to aircraft, support equipment, engines, and other designated
equipment. The specialist shall have experience in maintaining forms, records and producing reports
associated with the aviation maintenance program, shall be capable of establishing correspondence
files, a routing system, message files, and maintenance historical files. The specialist shall have a
working knowledge of automated data processing equipment.

12.12. NALCOMIS Administrator. The NALCOMIS OOMA System Administrator/Analyst
(SA/A) shall have two years experience within the last five years, as a SA/A working with the Navy’s
maintenance data collection system. The SA/A must be formally trained in Maintenance Data System
procedures to include NALCOMIS OOMA, data processing capabilities, and the techniques of
statistical analysis. The SA/A shall provide the local expertise necessary to resolve system and
functional related problems and ensure smooth operations related to NALCOMIS OOMA systems.
The SA/A shall have sufficient knowledge and experience to effectively conduct primary functions
and responsibilities and to provide qualitative and quantitative analytical information to the COR in
accordance with the COMNAVAIRFORINST 4790.2B.

12.13. Nondestructive Inspection (NDI) Technician. Certification of all NDI personnel in the
radiographic, ultrasonic, eddy current, magnetic particle, and liquid penetration methods shall be in
accordance with MIL-STD-410E.

12.14. Aircraft Mechanic-Parachute Rigger. The Parachute Rigger shall be a qualified Parachute
Rigger “A” School graduate or equivalent in accordance with the COMNAVAIRFORINST 4790.2B.
A minimum of three years within the last five years practical experience at the organizational or
intermediate level is required.

12.15. QA Representative. The QA Inspector shall have a minimum of five years of aircraft
maintenance experience performing repair and modification of aircraft. The QA Inspector shall have
at least three years as a collateral duty QAR as defined in the COMNAVAIRFORINST 4790.2B.
The QA Inspector shall have experience on applicable aircraft and possess fully developed skills and
experience related to the technical fields under their cognizance.

12.16. Similar Automated Maintenance Environment (SAME) Operator In Support Of F/A-18
Operations. The SAME Operator must be qualified in accordance with COMNAVAIRPACINST
4790.60 and have a minimum of three years practical experience within the last five years in SAME.
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